
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY MILES RESOURCES, LLC 
3200 113TH AVE SW 400 VALLEY AVE NE

OLYMPIA   WA  985129160 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -48.96 % 16.67 % -7.71 %

245,000.00 -235,000.00 559,998.89 79,998.89 443,000.00 -37,000.00480,000.00

0.4000

2 REMOVING PAINT LINE 

105886.0000 L.F. -46.67 % 0.5000 -33.33 % 0.4500 -40.00 %

42,354.40 -37,060.10 52,943.00 -26,471.50 47,648.70 -31,765.80

0.7500

79,414.50

1.5000

3 REMOVING PLASTIC LINE 

4531.0000 L.F. -40.00 % 1.8000 -28.00 % 1.1000 -56.00 %

6,796.50 -4,531.00 8,155.80 -3,171.70 4,984.10 -6,343.40

2.5000

11,327.50

4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -44.12 % -6.86 % -6.86 %

30,000.00 -23,685.00 50,000.00 -3,685.00 50,000.00 -3,685.0053,685.00

GRADING

125.0000

5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

329.0000 S.Y. 78.57 % 135.0000 92.86 % 250.0000 257.14 %

41,125.00 18,095.00 44,415.00 21,385.00 82,250.00 59,220.00

70.0000

23,030.00

HOT MIX ASPHALT

2.6000

6 PLANING BITUMINOUS PAVEMENT 

235810.0000 S.Y. -13.33 % 1.0000 -66.67 % 3.6500 21.67 %

613,106.00 -94,324.00 235,810.00 -471,620.00 860,706.50 153,276.50

3.0000

707,430.00

300.0000

7 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

112.0000 TON -10.45 % 650.0000 94.03 % 445.0000 32.84 %

33,600.00 -3,920.00 72,800.00 35,280.00 49,840.00 12,320.00

335.0000

37,520.00

103.0000

8 HMA CL. 1/2 IN. PG 58H-22

25130.0000 TON 3.00 % 94.0000 -6.00 % 106.0000 6.00 %

2,588,390.00 75,390.00 2,362,220.00 -150,780.00 2,663,780.00 150,780.00

100.0000

2,513,000.00

9 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

75,390.00 75,390.00 75,390.0075,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY MILES RESOURCES, LLC 
3200 113TH AVE SW 400 VALLEY AVE NE

OLYMPIA   WA  985129160 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

10 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

125,650.00 125,650.00 125,650.00125,650.00

11 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

50,498.00 50,498.00 50,498.0050,498.00

65.5000

12 HMA SAWCUT AND SEAL 

98.0000 L.F. 9.17 % 75.0000 25.00 % 60.0000 0.00 %

6,419.00 539.00 7,350.00 1,470.00 5,880.00 0.00

60.0000

5,880.00

13 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00

EROSION CONTROL AND ROADSIDE PLANTING

95.0000

14 INLET PROTECTION 

206.0000 EACH 26.67 % 180.0000 140.00 % 110.0000 46.67 %

19,570.00 4,120.00 37,080.00 21,630.00 22,660.00 7,210.00

75.0000

15,450.00

15 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

TRAFFIC

51.0000

16 FLEXIBLE GUIDE POST 

1766.0000 EACH -7.27 % 52.0000 -5.45 % 100.0000 81.82 %

90,066.00 -7,064.00 91,832.00 -5,298.00 176,600.00 79,470.00

55.0000

97,130.00

1.5500

17 PLASTIC LINE 

203042.0000 L.F. 19.23 % 1.8000 38.46 % 1.5000 15.38 %

314,715.10 50,760.50 365,475.60 101,521.00 304,563.00 40,608.40

1.3000

263,954.60

0.7500

18 PROFILED PLASTIC LINE 

94327.0000 L.F. -50.00 % 0.8500 -43.33 % 0.7500 -50.00 %

70,745.25 -70,745.25 80,177.95 -61,312.55 70,745.25 -70,745.25

1.5000

141,490.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY MILES RESOURCES, LLC 
3200 113TH AVE SW 400 VALLEY AVE NE

OLYMPIA   WA  985129160 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.5000

19 PROFILED PLASTIC WIDE LINE 

35952.0000 L.F. -70.00 % 1.8000 -64.00 % 1.4000 -72.00 %

53,928.00 -125,832.00 64,713.60 -115,046.40 50,332.80 -129,427.20

5.0000

179,760.00

17.5000

20 PLASTIC STOP LINE 

280.0000 L.F. 16.67 % 20.0000 33.33 % 18.0000 20.00 %

4,900.00 700.00 5,600.00 1,400.00 5,040.00 840.00

15.0000

4,200.00

305.0000

21 PLASTIC TRAFFIC ARROW 

49.0000 EACH 29.79 % 360.0000 53.19 % 300.0000 27.66 %

14,945.00 3,430.00 17,640.00 6,125.00 14,700.00 3,185.00

235.0000

11,515.00

54.5000

22 PLASTIC DRAINAGE MARKING 

535.0000 EACH 9.00 % 65.0000 30.00 % 50.0000 0.00 %

29,157.50 2,407.50 34,775.00 8,025.00 26,750.00 0.00

50.0000

26,750.00

54.5000

23 PLASTIC JUNCTION BOX MARKING 

60.0000 EACH -45.50 % 65.0000 -35.00 % 50.0000 -50.00 %

3,270.00 -2,730.00 3,900.00 -2,100.00 3,000.00 -3,000.00

100.0000

6,000.00

565.0000

24 RAISED PAVEMENT MARKER TYPE 2 

20.3500 HUND -8.87 % 660.0000 6.45 % 550.0000 -11.29 %

11,497.75 -1,119.25 13,431.00 814.00 11,192.50 -1,424.50

620.0000

12,617.00

1,400.0000

25 RECESSED PAVEMENT MARKER 

20.3200 HUND -16.17 % 1,625.0000 -2.69 % 1,300.0000 -22.16 %

28,448.00 -5,486.40 33,020.00 -914.40 26,416.00 -7,518.40

1,670.0000

33,934.40

0.3500

26 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

135969.0000 L.F. -12.50 % 0.6500 62.50 % 0.3000 -25.00 %

47,589.15 -6,798.45 88,379.85 33,992.25 40,790.70 -13,596.90

0.4000

54,387.60

27 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 19.39 % 126.37 % 22.00 %

440,400.00 71,540.00 835,000.00 466,140.00 450,000.00 81,140.00368,860.00

28 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY MILES RESOURCES, LLC 
3200 113TH AVE SW 400 VALLEY AVE NE

OLYMPIA   WA  985129160 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.2500

29 PLASTIC WIDE LINE 

67570.0000 L.F. 62.50 % 3.6000 80.00 % 3.0000 50.00 %

219,602.50 84,462.50 243,252.00 108,112.00 202,710.00 67,570.00

2.0000

135,140.00

OTHER ITEMS

30 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

600.0000

31 ADJUST CATCH BASIN 

3.0000 EACH -17.24 % 1,500.0000 106.90 % 1,000.0000 37.93 %

1,800.00 -375.00 4,500.00 2,325.00 3,000.00 825.00

725.0000

2,175.00

100.0000

32 REMOVING MONUMENT CASE AND COVER

25.0000 EACH -66.67 % 250.0000 -16.67 % 175.0000 -41.67 %

2,500.00 -5,000.00 6,250.00 -1,250.00 4,375.00 -3,125.00

300.0000

7,500.00

33 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

34 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

35 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00

36 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY MILES RESOURCES, LLC 
3200 113TH AVE SW 400 VALLEY AVE NE

OLYMPIA   WA  985129160 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

37 SPCC PLAN 

L.S. -87.50 % -25.00 % 150.00 %

250.00 -1,750.00 1,500.00 -500.00 5,000.00 3,000.002,000.00

$5,287,685.15 -5.61% $5,647,729.69 0.82% $5,953,474.55 6.28%$5,601,661.10CONTRACT TOTAL

$5,953,474.55$5,287,685.15 $5,647,729.69BASE TOTAL -5.61% 0.82% 6.28%$5,601,661.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CENTRALIA   WA  985310636
CENTRALIA  WA  98531-1961
2001 NE JOHNSON RD
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -10.42 % -100.00 %

430,000.00 -50,000.00 0.00480,000.00

0.4800

2 REMOVING PAINT LINE 

105886.0000 L.F. -36.00 % -100.00 %

50,825.28 -28,589.22 0.00

0.7500

79,414.50

1.7000

3 REMOVING PLASTIC LINE 

4531.0000 L.F. -32.00 % -100.00 %

7,702.70 -3,624.80 0.00

2.5000

11,327.50

4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -22.70 % -100.00 %

41,500.00 -12,185.00 0.0053,685.00

GRADING

158.0000

5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

329.0000 S.Y. 125.71 % -100.00 %

51,982.00 28,952.00 0.00

70.0000

23,030.00

HOT MIX ASPHALT

2.4000

6 PLANING BITUMINOUS PAVEMENT 

235810.0000 S.Y. -20.00 % -100.00 %

565,944.00 -141,486.00 0.00

3.0000

707,430.00

610.0000

7 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

112.0000 TON 82.09 % -100.00 %

68,320.00 30,800.00 0.00

335.0000

37,520.00

117.5000

8 HMA CL. 1/2 IN. PG 58H-22

25130.0000 TON 17.50 % -100.00 %

2,952,775.00 439,775.00 0.00

100.0000

2,513,000.00

9 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

75,390.00 0.0075,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CENTRALIA   WA  985310636
CENTRALIA  WA  98531-1961
2001 NE JOHNSON RD
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

10 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

125,650.00 0.00125,650.00

11 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

50,498.00 0.0050,498.00

135.0000

12 HMA SAWCUT AND SEAL 

98.0000 L.F. 125.00 % -100.00 %

13,230.00 7,350.00 0.00

60.0000

5,880.00

13 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-11.00 0.00-11.00

EROSION CONTROL AND ROADSIDE PLANTING

185.0000

14 INLET PROTECTION 

206.0000 EACH 146.67 % -100.00 %

38,110.00 22,660.00 0.00

75.0000

15,450.00

15 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

6,000.00 0.006,000.00

TRAFFIC

55.0000

16 FLEXIBLE GUIDE POST 

1766.0000 EACH 0.00 % -100.00 %

97,130.00 0.00 0.00

55.0000

97,130.00

1.6800

17 PLASTIC LINE 

203042.0000 L.F. 29.23 % -100.00 %

341,110.56 77,155.96 0.00

1.3000

263,954.60

0.7500

18 PROFILED PLASTIC LINE 

94327.0000 L.F. -50.00 % -100.00 %

70,745.25 -70,745.25 0.00

1.5000

141,490.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CENTRALIA   WA  985310636
CENTRALIA  WA  98531-1961
2001 NE JOHNSON RD
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.6000

19 PROFILED PLASTIC WIDE LINE 

35952.0000 L.F. -68.00 % -100.00 %

57,523.20 -122,236.80 0.00

5.0000

179,760.00

18.5000

20 PLASTIC STOP LINE 

280.0000 L.F. 23.33 % -100.00 %

5,180.00 980.00 0.00

15.0000

4,200.00

340.0000

21 PLASTIC TRAFFIC ARROW 

49.0000 EACH 44.68 % -100.00 %

16,660.00 5,145.00 0.00

235.0000

11,515.00

58.0000

22 PLASTIC DRAINAGE MARKING 

535.0000 EACH 16.00 % -100.00 %

31,030.00 4,280.00 0.00

50.0000

26,750.00

58.0000

23 PLASTIC JUNCTION BOX MARKING 

60.0000 EACH -42.00 % -100.00 %

3,480.00 -2,520.00 0.00

100.0000

6,000.00

630.0000

24 RAISED PAVEMENT MARKER TYPE 2 

20.3500 HUND 1.61 % -100.00 %

12,820.50 203.50 0.00

620.0000

12,617.00

1,500.0000

25 RECESSED PAVEMENT MARKER 

20.3200 HUND -10.18 % -100.00 %

30,480.00 -3,454.40 0.00

1,670.0000

33,934.40

1.2000

26 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

135969.0000 L.F. 200.00 % -100.00 %

163,162.80 108,775.20 0.00

0.4000

54,387.60

27 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 89.77 % -100.00 %

700,000.00 331,140.00 0.00368,860.00

28 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

50,000.00 0.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CENTRALIA   WA  985310636
CENTRALIA  WA  98531-1961
2001 NE JOHNSON RD
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.3000

29 PLASTIC WIDE LINE 

67570.0000 L.F. 65.00 % -100.00 %

222,981.00 87,841.00 0.00

2.0000

135,140.00

OTHER ITEMS

30 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 0.0010,000.00

800.0000

31 ADJUST CATCH BASIN 

3.0000 EACH 10.34 % -100.00 %

2,400.00 225.00 0.00

725.0000

2,175.00

500.0000

32 REMOVING MONUMENT CASE AND COVER

25.0000 EACH 66.67 % -100.00 %

12,500.00 5,000.00 0.00

300.0000

7,500.00

33 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

34 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00

35 MINOR CHANGE 

CALC 0.00 % 0.00 %

-11.00 0.00-11.00

36 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-11.00 0.00-11.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C511 REVISION NO : BIDS OPENED ON : Feb 15 2023 
CONTRACT NO :XE3404 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6527

HWY :SR 008,108
TITLE :SR 8 

US 12 TO US 101
PAVING
22C511

PROJECT :
COUNTY(S) :GRAYS HARBOR,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/04/2023
18:00

DOT_RGGB01

0008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CENTRALIA   WA  985310636
CENTRALIA  WA  98531-1961
2001 NE JOHNSON RD
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

37 SPCC PLAN 

L.S. -87.50 % -100.00 %

250.00 -1,750.00 0.002,000.00

$6,315,352.29 12.74% $0.00$5,601,661.10CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$6,315,352.29BASE TOTAL 12.74%$5,601,661.10


